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DOCUMENTATION REQUIREMENTS LIST
FOR THE
MLS INSTRUMENT

Part A - Introduction, Definitions, and Distribution Instructions

1.

2.

Introduction

This document defines the requirements for deliverable documentation to be provided by the JPL
MLS Project. Part A includes the introduction, definitions, and instructions for mailing and/or
distribution. Part B presents the Documentation Requirements List (DRL) item by item, with due
dates, quantity, and distribution key. Part C provides a description of each item and describes use,
preparation information, etc. Except where specifically indicated to the contrary, the formats and
drawing standards used shall be those normally used by the MLS JPL team and/or by its
subcontractors.

This DRL is associated with two agreements — the Flight Working Agreement and the MLS Science
and Flight Operations Working Agreement. DRL items numbered below 600 are applicable to the
Instrument Agreement, and DRL items numbered 600 and above are applicable to the Science
Agreement.

JPL may substitute a combination of existing and new documents to satisfy DRL delivery
requirements if all pertinent information called out in the deliverable is included, and if the substitution
has bilateral agreement between JPL and GSFC.

Definition of Due Dates/Maturity

The following definitions apply to the Due Date, Maturity column in Part B:

a Due Date

PDR, CDR, CPR, etc.: Preliminary Design Review, Critical Design Review, Calibration Peer
Review, etc. Documentation received 10 working days prior to review, unless otherwise stated.

As Generated: After each initial edition, revision, addition, etc. Items that are critical to
schedule, performance, or interface shall be transmitted to GSFC within 48 hours of generation.

Monthly: with monthly status reports
Weekly: with weekly status reports
L: Launch Date

b. Maturity

Preliminary: The initial submission of an item. To be completed as is practicable at the time of
preparation. TBDs are acceptable.

Final: The complete thorough submission of an item for approval, review, or information. All
TBDs must be resolved. This does not preclude updating at a later date. Any updates shall
require the same approval/review process as was required for the previous submissions.

Current: The best up-to-date information available at the time

Other entries in the Due Date, Maturity column are self-explanatory.
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3. Mailing and/or Distribution

The distribution addresses and quantities shall be as follows:

No. Of GSFC
Copies Addressee Code
1 Technical Monitor 424
Balance Configuration Mgmt 424
Officer

One electronic copy in Microsoft Word shall also be sent to the Technical Monitor for all documents.
Review data packages shall be accompanied by 50 copies of the corresponding review presentation.

4. Definition of Categories
The following definitions apply to Submission Category column in Part B

A. Approval - Documents in this category require written GSFC approval prior to use. Receipts by
GSFC shall occur within the time specified in the due date column of Part B of this document.
Requirements for resubmission shall be as specified in letters(s) of disapproval. GSFC response
shall occur within 30 days of document receipt unless otherwise specified in the document item
description. GSFC approval is required for a single document to be delivered via multiple
documents. If GFSC concurs with the multiple documents for a single item, approval will be given
for each submission, and GSFC response shall occur within 30 days of individual submission
receipt. If GSFC response is not received within this time frame, approval shall be assumed by
the JPL Project.

R. Review - Documents in this category require receipt by GSFC prior to use and within the time
period specified in the Working Agreement. They are subject to evaluation by GSFC or its
designated representatives to determine JPL Project effectiveness in meeting Working
Agreement objectives. When government evaluations reveal inadequacies, corrections to the
documents shall be negotiated between GSFC and the JPL Project.

I. Information - Documents in this category require receipt by GSFC within the time period specified
in the Working Agreement for the purpose of determining current program status, progress, and
future planning requirements.
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Deliverable Requirements List
MLS Instrument Phase C/D SOW

IS s &2

Instrument Deliverables

Part B - Documentation Listing

O. Plans and Review Data Packages (0XX Series)

suB

ITEM DUE QTY CAT

001 Reserved

002 Reserved

003 Reserved

004 Reserved

005 Reserved

006 Reserved

007 Reserved

008 Software Management SCR, final 3 R
Plan

009 Reserved

010 Reserved

011  Reserved

012 Reserved

013 Reserved

014 Reserved

015 Reserved

016  Preliminary Design PDR, final 1 l
Review (PDR) Data
Package

017 Reserved

018 Calibration Plan PDR, prelim 3 R

CDR, final 3 R

019 Reserved

020 Critical Design Review CDR, final 1 |
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021

022

023

024

025

026

027

028

029

030

031

032

1. Math Models and Analyses (1XX Series)

(CDR) Data Package
Reserved

Performance Verification
Plan

Contamination Control Plan
Reserved

Reserved

Reserved

Reserved

Reserved
Pre-Environmental

Review (PER) Data
Package

Reserved

Reserved

Pre-Ship Review (PSR)
Data Package

101

102

103

107

2. Engineering and Test Reports (2XX Series)

Reserved

Structural Math Model

Thermal Math Model

Operations Hazards Analysis

201 Reserved
202 Reserved
203 Reserved
204 Reserved
Original

CDR, final

CDR, final

PER, final

PSR, final

PDR, prelim
CDR, final

PDR, prelim
CDR, final

30 days prior to PSR

GSFC 424-28-24-03
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1 I
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1 I
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205
206
207
208

209

210
211
212
213
214
215
216
217
218
219
220
221
222
223

224

3. Specification and Operation (3XX Series)

Reserved
Reserved
Reserved
Reserved
Malfunction/Failure
Reports
Reserved
Reserved
Reserved
Reserved
Reserved
Reserved
Reserved
Reserved
Reserved
Reserved
Reserved
Reserved
Reserved
Reserved

Safety Compliance Data
Package

303 Command and
Telemetry Handbook

302 Reserved

303 Reserved

304 Reserved

Original

Pre instrument integration
Post instrument integration

PDR, preliminary
CDR, update
PSR, final

PDR, update
CDR, final

GSFC 424-28-24-03
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308

Operation and
Maintenance Manuals

Performance Verification
Specification

4. Procedures (4XX Series)

401

402

403

404

405

406

Reserved
Reserved
Reserved
Reserved

General Operating
Command Procedures

Transportation and
Handling Procedures

5. Miscellaneous (5XX Series)

501 Project Management Monthly
Report

502 Reserved

503 Reserved

504 Reserved

505 Reserved

506 Reserved

507 Reserved

508 Reserved

509 Reserved

510 Waiver/Deviation
Requests (Class 1)

511 Reserved

512  Configuration Change

Original

PSR, final

CDR, final

PSR, final

30 days prior to use

As generated, final

As generated, final
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513

514

515

516

517

518

519

520

521

522

523

524

525

526

Requests (Class 1)
Reserved
Reserved
Reserved
Reserved
Reserved
Reserved
Reserved
Reserved
Reserved
Photographic Records
Reserved
Reserved
Reserved

Acceptance Data Package

6. Science Software (6XX Series)

601  Algorithm Theoretical Basis
Document
602 Reserved
603 Reserved
604 Science Data Validation Plan
605 Scientific Publications
606 Science Requirements Document
607 Reserved
608 Science Data Management Plan
609 Instrument Operations
Support Plan
610 SCF Plan
Original

As generated

Delivery, final

Dec., 1998, review draft
ATBD Review + 3 months, final

C/D start + 12 months, final
As generated

C/D start + 6 months, final

C/D start + 12 months, final

PDR, prelim
CDR, final

C/D start + 12 months, final

GSFC 424-28-24-03
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL
No.:
SOFTWARE MANAGEMENT PLAN 008

3. References:

EOS Chemistry and Special Flights Instrument Software Management Requirements
Document (424-28-11-01), Para. 4.1.1, Table 4-1, Appendix A

4., Use:

Provides all software planning information for the system including both flight software
and science software. Software planning for management, assurance, and development for
all life-cycle phases for the system including sustaining engineering.

5. Related Documents:

N/A

6. Preparation Information:

One document shall be prepared that addresses the requirements of EOS Chemistry and
Special Flights Instrument Software Management Requirements Document (424-28-11-01)
for flight and science software, and addresses the following (referenced to subsections of
NASA-DID-M000):

a. Software Development Plan NASA-DID-M200
b. Sustaining Engineering and Operations Plan NASA-DID-M300
c. Assurance Plan NASA-DID-M400
d. Software Integration and Test Plan NASA-DID-M400
e. Software Acceptance Test Plan NASA-DID-M400
f. Risk Management Plan NASA-DID-M500
g. Software Configuration Management Plan NASA-DID-M600
h. Delivery and Operations Transition Plan NASA-DID-M700
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The science software section shall address software used to produce standard data products
and any special data products to be distributed or archived at the DAAC, and will include
the following topics:

a.  Description of the software to be. Description of the overall tasks related to data
production software that will reside in the DAAC and in the SCF;

b.  organization of the team, roles and responsibilities of each Co-I, the data
production software development and maintenance activities that each Co-I will
perform, and their participation in operations shall be determined by the PI and
provided to JPL;

c.  the work breakdown structure for the different kinds of work activities required
in software development and maintenance or the name of the document where
this information is located;

d.  description of the software integration and test (I&T) approach at the SCF;

e.  description of data production software maintenance activities and control of
changes including assigned responsibilities;

f.  description of the techniques that will be used to estimate the computing
resources required for the data production software;

g.  description of the data production software life-cycle. It will specifically
address the approach, identifying the software implementation and maintenance
processes, technical reviews to be held and methods for assuring that the
operational data production software will posses the following quality aspects:
portability, maintainability, operability, reusability, and efficiency with respect
to consumption of computing resources;

h.  an integrated schedule, or its location, for the development and deliveries of
software and for software validation, identifying major software design reviews,
milestones, 1&T, and operations requirements. The schedule will separately
identify standard data product development and support for any special data
product development if required by the PI;

i.  approach to identification and mitigation of risks.

This shall be submitted in accordance with Part B of this document.
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DESCRIPTION OF REQUIRED DATA

Title: 2. DRL No.:
PRELIMINARY DESIGN REVIEW (PDR) DATA PACKAGE 016
Reference:

Phase C/D Working Agreement for the MLS (424-28-724-01), Para. 5.1

Science Requirements on the EOS MLS Instrument (JPL D-14421)

Mission Assurance Requirements for TES and MLS (424-11-13-02), Para. 2.2, 2.3
EOS Project Configuration Management Plan (420-02-02), Figure 3-1

Use:

Presents the Flight Equipment, software, IGSE design and operation, and S/C interface.

Related Documents:

DRL # 008, 018, 020, 022, 023, 032, 102, 103, 107, 303, 308, 510

Preparation Information:

The design review package shall be prepared in accordance with the MAR for TES and MLS
(424-11-13-02), and shall include, as a minimum:

Agenda;

copies of responses to action items and recommendations generated at prior reviews;
presentation material (e.g., viewgraph copies) for the subject review;

analyses and reports required at the review; and

supportive material - Where supportive material has been submitted prior to or
concurrent with this requirement, such material may be incorporated within this
requirement by reference.

This data package shall also contain information to cover the instrument system and subsystem
designs, including software and IGSE, including electrical, mechanical, optical, thermal,
software, test, and interface aspects of the design configuration. This data package shall
include, as applicable:

o a0 o
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Performance Specification (subsystems and IGSE);
Block Diagram and Description of Operation (instrument and IGSE);
Software Descriptions both instrument based and external;
Schematic and Logic Diagrams (including waveforms, timing, and components);
Mechanical Configuration Drawings;
Interface Descriptions;
FMEA status/results;
Worst Case Analyses
- Electrical Circuits
- Mechanisms
- Limited Life Items
- Lubrication and Lubrication Loss
- Tolerance and Tolerance Sensitivity Analysis (including thermal, optical, and
mechanical considerations);
Stress Analyses;
Thermal Analysis;
EMI Considerations;
Weight and Power;
. Reliability Analysis/Assessment;
Test Plan (including all Environmental Tests and Performance Verification),
Manufacturing Considerations;
Maintainability Considerations;
Materials and Lubrication List;
Summary of Deviations/Waivers;
Contamination Control and Monitoring Considerations;
Spares Program;
Limited Life Items List;
NSPAR Summary (number submitted/approval status);
. System Safety Hazards Analyses
- Hazards Identification Matrix
- Single Point Failure Summaries
- Risk Assessment Rationale;
x. Calibration Considerations;
y. Long Lead Procurement Items
z. Results of Test Bedding, Breadboard Testing, and software prototyping; and
aa. Potential descopes through CDR.

SQR e a0 o

g <ErmmnoPoOoBgERET

The action items with responses shall also be submitted.

This shall be submitted in accordance with Part B (0XX Series) of this document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL
CALIBRATION PLAN 018

3. Reference:

Phase C/D Working Agreement for the MLS (424-28-24-01)
Science Requirements on the EOS MLS Instrument (JPL D-14421)

EOS Calibration Management Plan (420-03-01), Para. 3, 3.1, 3.2

4, Use:

Controlling document for definition of calibration requirements, equipment and methods.

. 5. Related Documents:

DRL #016, 020, 022, 029

6.  Preparation Information:

This Plan shall be prepared in accordance with the EOS Calibration Management Plan
(420-03-01). It shall contain as a minimum the following:

- calibration approach

- calibration facilities

- calibration equipment

- pre-launch calibration

- instrument characterization activities

- on-orbit and vicarious calibration

- schedule

- planned implementation of long-term calibration and its incorporation into data

products
- plans for archiving information related to calibration

This shall be submitted in accordance with Part B (0XX Series) of this document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL No.:

CRITICAL DESIGN REVIEW (CDR) DATA PACKAGE 020

3. Reference:

Phase C/D Working Agreement for the MLS (424-28-24-01), Para. 5.1
Science Requirements on the EOS MLS Instrument (JPL D-14421)
Mission Assurance Requirements for TES and MLS (424-11-13-02)
EOS Configuration Management Plan (420-02-02), Figure 3-1

4. Use:

Presents the Flight Equipment, software and IGSE design and operation and S/C interface
aspects as evaluated since the PDR.

5. Related Documents:

DRL #008, 016, 018, 022, 023, 032, 102, 103, 107, 308, 406, 510

6. Preparation Information:

The design review package shall be prepared in accordance with the MAR for TES and
MLS (424-11-13-02), and shall include, as a minimum:

Agenda;

copies of responses to action items and recommendations generated at prior reviews;
presentation material (e.g., viewgraph copies) for the subject review;

analyses and reports required at the review;

supportive material - Where supportive material has been submitted prior to or
concurrent with this requirement, such material may be incorporated within this
requirement by reference;

f. updates of items from PDR;

g. component specifications, designs, schematics, and diagrams;

h. design adequacy data (drawings, analyses, and testing plans);
i

j-

oo 0w

parts and devices application review reports;
worst-case analysis;
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GSFC 424-28-24-03

FMEA;
EM system and subsystem functional and environmental test results;

. Critical Items List (CIL); limited life items list;
single point failure summaries with risk acceptance rationale, component or interface
level and above;
actions to control or eliminate identified system safety hazards
simulation/prototyping for software; and

g. potential descopes through PER.

BB K

B o

The action items with responses shall also be submitted.

This shall be submitted in accordance with Part B (0XX Series) of this document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL
No.:
PERFORMANCE VERIFICATION PLAN 022
3. References:
Mission Assurance Requirements (MAR) for the TES and MLS (424-11-13-02), Para.
3.2.1,3.22,3.23

Documentation for Agreements Related to the MAR for MLS and TES, letter from EOS
Chemistry Project Manager to the JPL Earth Science Flight Experiments Manager, dated April 9, 1998.

4, Use:

Provide overall view of the Performance Verification and Test Program, detailing test and analysis
philosophy and objectives for the instrument.

5. Related Documents:

DRL #016, 020, 107, 308, 406,
EOS General Interface Requirements Document (422-12-11-02)
MLS Unique Instrument Interface Document (424-28-24-02)

6. Preparation Information:

This documentation shall be developed in accordance with the references above. It shall include:

Verification Program Objectives

Verification Program Philosophy

Verification Categories

Identification Of Detailed Verification Test Plans
Safety Considerations

Personnel Responsibilities

General Testing Guidelines

Facilities and Instrumentation

Interaction Of Test and Analysis

Rationale For Retest

End - To - End Testing

Control Of Unscheduled Activities During Verification
Procedures and Reports

Electrical Function Tests .

Discussion On Hierarchical Testing Philosophy
Electronic Fabrication and Assembly Testing
Limited Life Electrical Elements

Structural and Mechanical Test Requirements

Original 15 May 26, 1998
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Modal / Sine Survey

Random and Sine Vibration

Acoustics

Mechanical Shock

Mechanical Function

Life Testing

EMC / Magnetics Tests

EMC Analyses

Thermal-Vacuum, Qualification, and Flight Acceptance Testing

Thermal Balance

Thermal Cycling

Temperature/Humidity (Transportation and Storage)

Leakage

Identification Of Required Analyses

Mass Properties

Pressure Profile

Kinematic Analysis

Thermal Analysis

Verification Matrices — Science Requirements To Instrument Functional and Design Requirements, and
Performance Requirements To Verification Level/Method, Environmental Requirements Matrix,
Interface Requirements Matrix

Note: Lower level JPL plans and procedures shall be identified and made available on request for review
that cover:
a) Descriptions of Functional Requirements
b) Qualification and Acceptance test plans with accept/reject criteria
¢) Verification of redundant and cross strapped interfaces
d) Post-launch in-orbit verification
e) Performance parameters used for trending
f) Verification of previously flown hardware
g) Flight and Mission operations software validation plans

Original 16 May 26, 1998
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DESCRIPTION OF REQUIRED DATA

1. Title:

2. DRL No.:

CONTAMINATION CONTROL PLAN 023

3. References:

Mission Assurance Requirements for TES and MLS (424-11-13-02), Para. 9.2
General Interface Requirements Document (422-11-12-01), Sect. 7.0

4, Use:

Provide an integrated contamination control plan:

a. To define level of cleanliness and methods/procedures to be followed to achieve
adequate cleanliness/contamination control; and

b. To define the approach required to maintain cleanliness/contamination control
through shipping, observatory integration test, and flight.

5. Related Documents:

DRL # 016, 020, 029, 032, 406

6.  Preparation Information:

a. Pre-flight

1.  Define the methods, procedures, and schedule requirements for contamination
control during the integration of the instrument at the observatory level.

2.  Define methods for determining a budget for allowable accretions for each phase
of the program. Define a contamination allowance for performance degradation of
contamination sensitive hardware such that, even in the degraded state, the
hardware will meet its mission objectives.

3.  Define levels of cleanliness and methods/procedures to be followed for this

Original

Project, from start of contract to end of mission, referencing all analyses to be
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11.

12.

13.

14.
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performed to assess instrument sensitivity and to define requirements. Show that
these methods/procedures are in consonance with the EOS GIRD (422-11-12-01)
and the MLS UIID requirements.

Identify critical fabrication and assembly activities which will be performed in
clean rooms or in clean room benches at the 100,000 or 10,000 class level or NHB
5340.2. Provide an integrated operations flow chart.

Identify the controls over atmospheric contaminants, temperature, and humidity
which will be used during electronic fabrication (including soldering), integration,
testing, transportation, and launch. Indicate how others’ controls will meet the
requirements, including a description of all facilities that will be used.

Identify cleaning, inspection, and gaffing to be used for parts, flight
subassemblies, and the assembled instrument. Identify how others’ activities will
meet the requirements, and reference the procedures used for these activities.

Identify design features of shipping containers which will keep contamination on
flight hardware during shipping and storage within the contamination budget.

Define the requirements and methods/procedures required to maintain cleanliness
during instrument fabrication, integration, and test.

Show that the efforts to control contamination are consistent with controls to
prevent electrostatic damage.

Indicate the methods and frequency for monitoring cleanliness levels and
accretions to ensure compliance with requirements.

Define criteria for materials selection and acceptance relative to contamination
control.

Specify criteria for bake-out of critical subsystems and the instrument.

Provide a contamination training program. All personnel required to work in
clean areas with flight hardware must be trained to work according to clean area
procedures.

Define overall vent location and orientation policy, indicating how unintentional

venting shall be avoided. (All applicable drawings should show vent locations
that comply with venting analysis.)

18 May 26, 1998
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b. Flight

1.  Define the design requirements and design approach for contamination control on
orbit.

This shall be submitted in accordance with Part B (0XX Series) of this document.

Original 19 May 26, 1998



GSFC 424-28-24-03

DESCRIPTION OF REQUIRED DATA

1. Title; 2. DRL No.:

PRE-ENVIRONMENTAL REVIEW (PER) DATA PACKAGE 029

3. Reference:;

Phase C/D Working Agreement for the MLS (424-28-24-01), Para. 5.1

EOS Configuration Management Plan (420-02-02), Figure 3-1

Mission Assurance Requirements for TES and MLS (424-11-13-02), Para. 2.2, 2.3
EOS Chemistry and Special Flights Instrument Software Requirement Management
Document, (424-28-11-01), Table 4-1

4., Use:

Presents the description and expected results for the Test and Calibration program for
hardware and software.

5. Related Documents:

DRL #016, 018, 020, 022, 023, 032, 209, 307, 308

6. Preparation Information:

This review package shall be prepared in accordance with the MAR for TES and MLS
(424-11-13-02) and shall include, as a minimum:

Agenda;

copies of responses to action items and recommendations generated at prior reviews;
presentation material (e.g., viewgraph copies) for the subject review;

analyses and reports required at the review;

supportive material - Where supportive material has been submitted prior to or
concurrent with this requirement, such material may be incorporated within this
requirement by reference.

test and integration program descriptions and results;

g. failure report summaries including status of action and rationale for closure; and

h. as-built documentation summary.
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The action items with responses shall also be submitted.

This shall be submitted in accordance with Part B (0XX Series) of this document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL
No.:
PRE-SHIP REVIEW (PSR) DATA PACKAGE 032

3. Reference:

Phase C/D Working Agreement for the MLS (424-28-246-01), Para. 5.1

EOS Configuration Management Plan (420-02-02), Figure 3-1

Mission Assurance Requirements for TES and MLS (424-11-13-02), Para. 2.2, 2.3
EOS Chemistry and Special Flights Instrument Software Management Requirements
Document, (424-28-11-01), Table 4-1

4. Use:

For review of all test data, including hardware and software, for compliance against
specification requirements, variances, mission operations requirements, etc.

5. Related Documents:

DRL #016, 020, 029, 209, 303, 307, 405, 406,

6. Preparation Information:

This data package shall address, as a minimum:

Agenda;

copies of responses to action items and recommendations generated at prior reviews;
presentation material (e.g., viewgraph copies) for the subject review;

analyses and reports required at the review;

supportive material - Where supportive material has been submitted prior to or
concurrent with this requirement, such material may be incorporated within this
requirement by reference;

results of the functional and interface tests;

g. malfunctions and corrective actions, including but not limited to red flag items;

h. failure report summaries including status of action and rationale for closure;

o0 o
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comparison of measured performance with requirements and discussion of the effect of
any variance and waivers;

mission operation constraints;

contamination avoidance requirements;

. safety requirements;

maintenance and operation manuals;

spares for flight equipment and GSE;

GSE maintenance service contracts;

review of instrument handling procedures;

interface concerns, problems and solutions;

plans for integration with the spacecraft;

status of launch site preparation activities;

orbital operations plans;

end-item data packages (submit a summary of the content prior to review and have
package available for inspection at review);

compatibility of instrument with observatory flight support equipment, ground support
equipment and operational ground equipment.

number of continuous trouble-free hours of instrument operation;

accumulated operating hours on instrument, subsystems, and spares; and

identify any open items.

The minutes and results of this review, with action items and responses, shall also be
submitted.

This shall be submitted in accordance with Part B (0XX Series) of this document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL No.:

STRUCTURAL MATH MODEL 102

3. Reference:

EOS General Interface Requirements Document (422-11-12-01), Para. 3.7, Section 11.1
EOS Calibration Management Plan (420-03-01), Para. 3.0

4, Use:

For providing instrument interface information to be utilized in various statics and
dynamics observatory analyses.

5. Related Documents:

DRL #016, 020, 103

6.  Preparation Information:

The deliverable MLS Structural Math Model shall meet all requirements listed in Section
11 of the General Interface Requirements Document (422-11-12-01). In addition to these
requirements, the math model shall be compared with a modal survey carried out on the
Flight model to verify frequency and mode shape predictions of the structural math model.
The frequency predictions should agree with the modal survey results to within S percent
for the first mode and 10 percent for all other significant modes up to 100 Hz. In addition
to the frequency correlation, the mode shape correlations between test and the analytical
model shall include a cross-orthogonality check, a mode shape geometric similarity check,
and a static deflection check. The final update of the structural model shall include any
modifications required to correlate the model to the physical test results.

This shall be submitted in accordance with Part B (1XX Series) of this document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL No.:

THERMAL MATH MODEL 103

3. Reference:

EOS Calibration Management Plan (420-03-01), Para. 3.0
EOS General Interface Requirements Document (422-11-12-01) Section 4.7, Section 11.2

4. Use:

To evaluate the thermal performance of the instrument.

5. Related Documents:

DRL #016, 020, 102

6. Preparation Information:

The model shall be composed of at least 250 nodes. The Thermal Math Model shall have
sufficient detail of all subsystems and critical interfaces to accurately predict absolute
interfaces. These models shall be verified and refined after comparison with thermal test
data.

SINDA-compatible and TRASY S-compatible reduce-node versions of the full instrument
thermal math model, appropriately documented, are required for analytical integration with

the spacecraft. A users guide shall be provided for deliverable math models.

This shall be submitted in accordance with Part B (1XX series) of this document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL No.:

OPERATIONS HAZARDS ANALYSES 107

3. Reference:

Mission Assurance Requirements for TES and MLS (424-11-13-02), Para. 11.4.2

4, Use:

Provides analyses of systems hazards related to JPL operations.

5. Related Documents:

DRL #020, 022, 029, 032, 307, 308, 406,

6. Preparation Information:

Performance of an Operations Hazard Analysis (OHA) shall consider the following:

Planned configuration at each phase of activity;

supporting tools or other equipment specified for use;

operational/task sequence, concurrent task effects and limitations;
biotechnological factors, regulatory or contractually specified personnel safety and
health requirements; and

e. potential and unplanned events including hazards introduced by human errors.

ao o P

The OHA shall be used to identify hazardous operations and tasks, the hazardous
conditions associated with the tasks, the causes of the hazardous conditions, the risks
associated with the hazardous conditions, and recommendations to eliminate or reduce the
effects of the hazardous conditions.

The required data for an OHA are drawings, specifications, timeliness, procedures,
schematics, and hazard analysis of the flight and ground support equipment involved in the

operation being analyzed.

The OHA shall be initiated as soon as practicable in the development phase of the Project.
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The JPL shall perform the following:

Identify all hazardous conditions during testing and ground operations;
establish requirements for special equipment, skills, or training;
establish cautions and warnings in procedures;

detail the proper sequence of tasks to be performed; and

identify additional safeguards or procedure changes, as necessary.

L S

These shall be submitted in accordance with Part B (1XX Series) of this document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL No.:

MALFUNCTION/FAILURE REPORTS 209

3. Reference:

Mission Assurance Requirements for TES and MLS (424-11-13-02), Para. 8.1.1

4, Use:

Provides reporting, monitoring, and closure of all system level malfunctions and failures
and their corrective actions for the MLS instrument.

5. Related Documents:

DRL #029, 032

6.  Preparation Information:

These reports provide all information required to adequately identify and track subsequent
actions relative to any failure or malfunction. Each iteration shall contain the items of
information listed on GSFC Form 4-2 or JPL equivalent as pertinent to the update iteration
being submitted.

Pre-Instrument Integration: Reporting shall begin when the design is frozen (normally at
CDR). Oral notification of a malfunction or failure to the GSFC MLS Instrument Manager
and/or the System Assurance Manager shall occur within 3 days of the malfunction/failure.

Post-Instrument Integration (after Pre-Environmental Review): Reporting shall begin after
Pre-Environmental Review and before any system level tests are performed. Oral
notification of a malfunction or failure to the GSFC MLS Instrument Manager and/or the
System Assurance Manager shall occur within 24 hours of the malfunction/failure. Oral
notification shall be followed by written notification within 3 days following the
malfunction/failure (electronic medium is encouraged).

GSFC and JPL shall participate in the analysis, assignment of corrective actions, and
closure process for all post-instrument integration malfunctions/failures. GSFC shall
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respond to all proposed closures within 24 hours of JPL’s notification of proposed closure.
If a response from GSFC is not received within that time, approval shall be assumed by the
JPL.

These shall be submitted in accordance with Part B (2XX Series) of this document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL No.:

SAFETY COMPLIANCE DATA PACKAGE 224

3. Reference:

Mission Assurance Requirements for TES and MLS (424-11-13-02), Section 11

4. Use:

Provides data in conjunction with risk assessment. Provides evidence to the launch facility
organization of the safety readiness of the observatory (including Instruments) for
processing and launch.

5. Related Documents:

DRL #016, 020, 032, 526

6. Preparation Information:

This package shall be prepared in accordance with the MAR for TES and MLS (424-11-
13-02) and the requirements of WRR 127-1 for an "Accidental Risk Assessment Report".

This package shall be submitted in accordance with Part B (2XX Series) of this document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL
No.;
COMMAND AND TELEMETRY HANDBOOK 303

3.  Reference:

Phase C/D Working Agreement for the MLS (424-28-24-01)
General Interface Requirements Document (422-11-12-01), Para. 6.5, 8.1
Instrument Software Management Requirements Document (424-28-11-01)

4. Use:

For determining the commands required for instrument operation, and definition of all
instrument telemetry data.

5. Related Documents:

DRL #016, 032, 306, 405

6. Preparation Information:

This handbook shall include a definition of software interfaces. It shall contain a complete
list of instrument commands for all instrument modes of operation and sequence testing
with a description of their effects, and it shall identify any critical commands which may
damage the instrument in certain situations. It shall contain a complete list of engineering
telemetry data coming from the instrument, including engineering telemetry calibrations,
the levels or responses expected in response to commands, and levels which require alerts
or immediate actions.

This shall be submitted in accordance with Part B (3XX Series) of this document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL No.:

OPERATION AND MAINTENANCE MANUALS 307

3.  Reference:

4. Use:

For operating and servicing MLS and its IGSE.

5. Related Documents:

DRL #029, 032,
EOS General Interface Requirements Document (422-11-12-01)

6. Preparation Information:

Operation and maintenance manuals shall be prepared for the Protoflight Model and for all
IGSE. As a minimum these manuals shall contain the system and subsystem description,
function and operation, block diagrams and circuitry description, operation and test
procedures, maintenance, and performance data. These manuals, in conjunction with the
approved drawings, shall provide all the information needed for operating and servicing the
MLS and its IGSE.

These manuals shall be submitted in accordance with Part B (3XX Series) of this
document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL
No.:
PERFORMANCE VERIFICATION SPECIFICATION 308

3. Reference:

Mission Assurance Requirements for TES and MLS (424-11-13-02), Para. 3.2.4

4. Use:

Provide technical requirements and approach for demonstrating that each hardware item
complies with its performance requirements.

5. Related Documents:

DRL #020, 022, 107, 406

6. Preparation Information:

This specification shall incorporate the requirements of the MAR for TES and MLS
(424-11-13-02). For the instrument, its components, and its assemblies, the specifications
shall be compatible with, and inclusive of, all elements of the matrices required in DRL
#022, "Performance Verification Plan."

The specifications should clearly indicate the relationship to hardware maturity, such as
qualification and acceptance. For multiple identical items, indicate the specifications that
apply to each.
This specification shall include, as a minimum:
a. Environmental test specification requirements

- standard conditions for all test areas (temperature, humidity, cleanliness)

- qualification and acceptance test temperatures (includes uncertainties)

- shock test requirements
- radiation levels
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- acoustic excitation levels
- qualification and acceptance vibration test levels
- electromagnetic test levels;
b. thermal and thermal vacuum test profiles for all components and subsystems in MLS;
c. instrument-level thermal balance and thermal test profiles;
d. estimated test run time for each event;
e. performance parameter accept/reject criteria; and

f. measurement tolerances for weight, center-of-gravity and moments-of-inertia.

This shall be submitted in accordance with Part B (3XX Series) of this document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL No.:

GENERAL OPERATING COMMAND PROCEDURES 405

3. Reference:

General Interface Requirements Document (422-11-12-01), Para. 6.1, 6.5

4. Use:

For configuring MLS in its operational modes.

5. Related Documents:

DRL #016, 020, 032, 303

6.  Preparation Information:

These procedures shall describe command sequences necessary to configure the instrument
in any phase of any operational mode described in the specifications.

These procedures shall be submitted in accordance with Part B (4XX Series) of this
document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL No.:

TRANSPORTATION AND HANDLING PROCEDURES 406

3. Reference:

Phase C/D Working Agreement for the MLS (424-28-24-01)
Mission Assurance Requirements for TES and MLS (424-11-13-02)
EOS General Instrument Requirements Document (422-12-11-02)

4. Use:

Provide the instructions and procedures for safe and effective off-site transporting and
handling of MLS and associated IGSE throughout the mission development.

5. Related Documents:

DRL #020, 022, 029, 032

6. Preparation Information:

This documentation shall discuss all of the step-by-step procedures for the handling and
transporting of MLS, spares, and IGSE. The documentation shall include:

a. Nomenclature of all supportive equipment;

b. calibration and load-tested data;

identification of special environmental conditions, such as cleanliness, temperature,
humidity, etc., and the controls to be implemented to maintain those conditions;
format for recording QA stamp, deviations and approval columns;

requirements for special tools, equipment, special handling fixture and containers;
method of transportation and carrier;

procedures to comply with local, state and federal safety requirements; and
procedures for maintaining contact with the transported item (where applicable).
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These shall be submitted in accordance with Part B (4XX Series) of this document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL No.:

PROJECT MANAGEMENT REPORT 501

3. Reference:

Phase C/D Working Agreement for the MLS (424-28-24-01), Para.5.2

4. Use:

Provides a monthly update of technical and financial status.

5. Related Documents:

DRL #522

6. Preparation Information:

The Project Management Reports shall include, at a minimum, the following:

1) Technical status;

2) Project performance metrics;

3) Schedule status based on a detailed logic network schedule (Working Agreement, para.
8.2) including milestone completion, schedule slack, and critical path analyses;

4) Financial status including funds provided versus actual obligations and costs from
inception;

5) Obligation status including planned funding, actual funding, variances, reserves, and
liens;

6) Cost status including planned expenditures, actual expenditures, variances, and earned
values;

7) Financial variance explanation and analysis;

8) Workforce status including planned workforce, actual workforce, and variances;

9) Workforce variance explanation and analysis;

10) Reliability, safety, and mission assurance status and issues, including but not limited to
activities regarding parts and materials qualifications, requests, waivers, and
malfunction reports;

11) Weight, power, and data rate budgets;
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12) Top level JPL Performance Measurement System report; and
13) Reliability and Mission Assurance issues,.

These shall be submitted in accordance with Part B (4XX Series) of this document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL No.:

WAIVER/DEVIATION REQUESTS (CLASS 1) 510

3. Reference:

Mission Assurance Requirements for TES and MLS (424-11-13-02), Para. 11.8, 10.1,
Section 8
EOS Configuration Management Plan (420-02-02), Para. 4.7

4. Use:

Provides for the submission of waiver/deviation requests to GSFC for any repair or
use-as-is recommendations that might adversely affect the safety, reliability, durability,
performance, interchangeability, weight, etc. of the hardware.

5. Related Documents:

DRL #016, 020, 512

6. Preparation Information:

These shall be prepared in accordance with the MAR for TES and MLS (424-11-13-02).

Submit waiver and deviation requests to the Project in accordance with the EOS
Configuration Management Plan (420-02-02) and Part B (5XX Series) of this document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL No.:

CONFIGURATION CHANGE REQUESTS (CLASS 1) 512

3. Reference:

EOS Configuration Management Plan (420-02-02) Figure 4.2.1, Para. 4.2.1, 4.3.1

EOS Chemistry and Special Flights Project Instrument Software Management
Requirements Document (424-28-11-01)

Mission Assurance Requirements for TES and MLS (424-11-13-02), Para. 10.1, Section 8

4. Use:

Class I changes are to be used as a vehicle for orderly processing of change requests to the
appropriate level of approval authority for disposition. Class II changes are to be used as a
vehicle for processing of all change requests not classified as Class I to the appropriate
levels for concurrence.

5. Related Documents:

DRL #510

6. Preparation Information:

Consistent with the Configuration Management Plan (CMP), JPL shall prepare Class I
Change Requests for all changes that may impact form, fit, function, cost, schedules, or
performance. These changes shall be processed according to the procedures outlined in the
CMP and shall be reviewed and approved by appropriate levels of the Configuration
Control Board (CCB).

These shall be submitted in accordance with Part B (§XX Series) of this document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL No.:

PHOTOGRAPHIC RECORDS 522

3. Reference:

None

4. Use:

Program status reviews; system, subsystem, and component packaging evaluations, and
trouble shooting.

5. Related Documents:

None

6. Preparation Information:

a. Still Photography

Pictures shall be made at appropriate points in the development of MLS. Pictures shall
be made of the major subsystems, critical components, the full-up system, and major
IGSE items. These pictures shall be in color and measure 8 X 10 inches. The pictures
shall serve as a record of the build-up of a major component or subsystem; e.g., a
typical electronic card, mother board, electronic subsystem with cover off, etc. Pictures
of environmental test fixtures shall also be provided. Hard copies and negatives of each
picture shall be provided. JPL should plan on at least 50 pictures of individual items,
and 2 copies of each item except for the full-up system which shall require 10 copies
each of the protoflight model and the Engineering model.

b. Motion Picture Photography

15" VHS format
**Minimum TBD feet, Maximum TBD feet
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL No.:

ACCEPTANCE DATA PACKAGE 526

3. Reference:
Phase C/D Working Agreement for the MLS (424-28-24-01), Para. 7.2

4, Use:

To ensure that the deliverable end-items are in accordance with the Working Agreement
requirements prior to NASA acceptance.

5. Related Documents:

DRL #032

6. Preparation Information:

This acceptance data package shall be comprised of the following, as a minimum:

As-built configuration list;

hardware parts lists;

hardware materials lists;

Test Log Book (including total operating time and cycle records);
open item lists (including reasons for being open);

safety compliance data package;

limited life items listings and status;

critical parameters trend data;

final comprehensive performance test results;

As-built instrument level drawings with index and complete drawing tree; and
software acceptance test results.
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This acceptance data package shall be submitted in accordance with Part B (5XX Series) of
this document with an additional copy accompanying each end-item.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL No.:

ALGORITHM THEORETICAL BASIS DOCUMENT 601

3.  Reference:

MLS Science and Flight Operations Working Agreement (424-28-24-07)

4., Use:

To provide the theoretical basis for the algorithm used to generate each standard data
product.

5. Related Documents:

DRL #008, 018

6. Preparation Information:

The document defines and describes in detail the algorithm that processes the instrument
data into the basic hierarchical data format granule data storage structure (a level 1B/2A, 3
data product), and should address the following:

Theoretical basis of the instrument data processing algorithm;

detailed description of the data processing algorithm;

walk through of the data processing scenario; and

constraints limitation and assumptions associated with the instrument data processing
algorithm.
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An ATBD shall be provided for each standard data produce and these shall be submitted in
accordance with Part B (6XX Series) of this document.
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DESCRIPTION OF REQUIRED DATA

1.  Title: 2. DRL No.:

SCIENCE DATA VALIDATION PLAN 604

3.  Reference:

MLS Science and Flight Operations Working Agreement (424-28-24-07)

4. Use:

To describe, coordinate, and direct the validation of scientific data generated from the MLS
Instrument, in conjunction with the overall EOS Data Validation activities, and in
accordance with the team’s scientific investigation objectives and EOS Level 1
Requirements.

5. Related Documents:

N/A

6. Preparation Information:

The plan shall:

a. Describe the algorithm validation approach which addresses the scientific validity of
the algorithms as opposed to the ability of the programs to run to completion correctly;

b. describe how the accuracy, precision and resolution will be confirmed,;

c. list those EOS and non-EOS experimental activities that are required for the MLS
validation effort;

d. list those operational measurements that are required for the instrument validation; and

e. describe the format of the post-launch Science Data Validation Report which shall be
generated to document the results of the post-launch data validation activities.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL No.:

SCIENTIFIC PUBLICATIONS 605

3. References:

MLS Science and Flight Operations Working Agreement (424-28-24-07)

4., Use:

The results of the MLS scientific investigations will be published in the proceedings of
scientific meetings and refereed scientific journals. Copies of the publications will be
maintained at GSFC.

5. Related Documents:

None

6. Preparation Information:

Each publication resulting from work supported by NASA EOS Program funding shall
contain a citation identifying the NASA EOS Program.

A copy of each publication shall be provided to the EOS Project Science Office and to the
MLS Instrument Manager in the EOS Chemistry Project.

This shall be submitted in accordance with Part B (6XX Series) of this document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL No.:

SCIENCE REQUIREMENTS DOCUMENT 606

3. References:

MLS Science and Flight Operations Working Agreement (424-28-24-07)

4. Use:

Provides the scientific objectives of the experiment.

5. Related Documents:

None

6. Preparation Information:

The plan shall be prepared in accordance with the Science and Flight Operations Working
Agreement (424-28-24-07)

This shall be submitted in accordance with Part B (6XX Series) of this document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL No.:

SCIENCE DATA MANAGEMENT PLAN 608

3. References:

MLS Science and Flight Operations Working Agreement (424-28-24-07)

4. Use:

To determine the data management functions between the JPL and the ESDIS
Project. Identifies format and content involved in data generation and data validation.

5. Related Documents:

None

6. Preparation Information:

The plan shall be prepared in accordance with the Science and Flight Operations Working
Agreement (424-28-24-07)

This shall be submitted in accordance with Part B (6XX Series) of this document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL No.:

INSTRUMENT OPERATIONS SUPPORT PLAN 609

3. Reference:

MLS Science and Flight Operations Working Agreement (424-28-24-07)

4. Use:

To describe the planning, scheduling, commanding and monitoring for all instrument
activities on-orbit.

5. Related Documents:

DRL #008, 018, 022, 023, 303, 307, 405, 604

6.  Preparation Information:

The plan shall be prepared in accordance with the Science and Flight Operations Working
Agreement (424-28-24-07)

This shall be submitted in accordance with Part B (6XX Series) of this document.
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DESCRIPTION OF REQUIRED DATA

1. Title: 2. DRL No.:

SCIENCE COMPUTING FACILITY PLAN 610

3. References:

MLS Science and Flight Operations Working Agreement (424-28-24-07)

4. Use:

To identify responsibilities with respect to external interfaces of the SCF. To identify
the plans for the procurement, management, operations, and maintenance of the SCF.

5. Related Documents:

None

6. Preparation Information:

The plan shall be prepared in accordance with the MLS Science and Flight Operations
Working Agreement (424-28-24-07)

This shall be submitted in accordance with Part B (6XX Series) of this document.
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